GOVERNMENT OF ANDHRA PRADESH

ABSTRACT

APTIDCO - MEPMA - Establishment of Jagananna Mahila Marts with Livelihood Centers and Training facilities in APTIDCO Housing Projects taken up under PMAY-HFA by MEPMA – Package-7 – Approval of Bids - Orders - Issued.

MUNICIPAL ADMINISTRATION & URBAN DEVELOPMENT (UH) DEPARTMENT

G.O.Rt.No.322 Dated 16 Mar, 2024.

Read the following:-

1. Note from the Mission Director, MEPMA, dt.16-6-2023.
2. Managing Director, APTIDCO, Letter No.01/Accounts/APTIDCO, dt.26-6- 2023.
3. Govt. Letter No.2115107/UH/A1/2023, dt.31-8-2023.
4. Managing Director, APTIDCO, Letter No.01/HFA/JMM/APTIDCO/ CTOI/2023-24, dt.13-9-2023.
5. Govt. Letter No.2115107/UH/A1/2023, dt.3-10-2023.
6. Managing Director, APTIDCO, Letter No.02/HFA/JMM/APTIDCO/ CTOI/2023-24, dt.3-10-2023.
7. G.O.Rt.No.770, MA&UD(UH) Department, dated 07.11.2023.
8. Govt. Lr.No. 2115107/UH/AI/2023 Dt. 30.11.2023.
9. From the Managing Director, APTIDCO, Vijayawad, Lr.No.11/HFA/VZM/JMM/APTIDCO/CTO-1/2023-24, Dated 04-03-2024.

**********

ORDER:

In the reference ninth read above, the Managing Director, APTIDCO after following due procedure of Tenders has furnished the proposal for approval of the bid in favor of Sri G.L.Prasad, Tirupati, who stands as L1 in reverse auction for Rs.2,75,90,884.35/- (Rupees Two Crores Seventy Five Lakhs Ninety Thousands Eight Hundred and Eighty Four and paisa Thirty Five only) @ 4.46% Excess over the ECV of Rs. 2,64,12,869.63/- and to proceed further in the matter for construction of Jagananna Mahila Marts (JMM) at (1) Saripalli of Vizianagaram ULB and (2). Patrunivalsa of Srikakulam ULB of DCTO, Vizianagaram APTIDCO under Package-7.

2. Government, after careful examination of the matter hereby permit the Managing Director, APTIDCO for approval of the bid in respect of construction of Jagananna Mahila Marts PACKAGE-7 at (1) Saripalli of Vizianagaram ULB and (2). Patrunivalsa of Srikakulam ULB of DCTO, Vizianagaram, APTIDCO in favor of Sri G.L.Prasad, Tirupati who stands as L1 in reverse auction for Rs.2,75,90,884.35/- (Rupees Two Crores Seventy Five Lakhs Ninety Thousands Eight Hundred and Eighty Four and paisa Thirty Five only) @4.46% Excess over the ECV of Rs. 2,64,12,869.63/- and to proceed

(P.T.O)

further in the above matter, duly meeting the excess estimated expenditure of Rs.11,78,014.72/- from the overall savings.

3. The Managing Director, APTIDCO, Vijayawada shall take necessary further action in the matter accordingly.

**(BY ORDER AND IN THE NAME OF THE GOVERNOR OF ANDHRA PRADESH)**

**Y SRILAKSHMI**
**SPECIAL CHIEF SECRETARY TO GOVERNMENT**

To
The Managing Director, Andhra Pradesh Township Infrastructure Development Corporation Ltd., (APTIDCO), Vijayawada.

Copy to:
The Mission Director, Mission for Elimination of Poverty in Municipal Areas (MEPMA), Guntur.
The Commissioner & Director of Municipal Administration, AP, Managalagiri.
The Principal Accountant General, Andhra Pradesh, Vijayawada.
Finance (FMU-EFS&T, MA&UD) Dept.
PS to Spl. Secy to CM.
OSD to Minister for MA&UD.
PS to Spl.CS, MA&UD.
SF/SC

// FORWARDED BY ORDER //

P.V.S. Lavanya

SECTION OFFICER